STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 08/ 05 I N SAN DI EGO COUNTY NEAR ESCONDI DO 01/ 04/ 06
CONTRACT NUMBER 11- 241924 FROM SUWM T DRI VE TO FLORA VI STA CONTRACT CODE "A '
LOCATI ON 11-SD-78-20. 9/ R21. 3 DRI VE 34 CONTRACT | TEMS
W DEN SHOULDER FEDERAL Al D ACST-P078-(104)3

PH- P078- (104) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HB1 644, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF Bl DDERS 6 ENG NEERS EST 503, 480. 00 AMOUNT UNDER 13, 614. 63 PERCENT UNDER EST 2.70
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 489, 865. 37 4 W ER CONSTRUCTI ON CORPORATI ON 760 743-6776
00481419
2255 BARHAM DRI VE FAX 760 746-5224
ESCONDI DO CA 92029
2 547, 250. 00 6 H GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
3 555, 301. 82 3 HANSON SJH CONSTRUCTI ON 858 874-5011
00097352
P O BOX 639069 FAX 858 268-5126
SAN DI EGO CA 92163-9069
4 590, 155. 00 1 RSB GROUP | NC 949 679-9303
00773526
94 SUMVERSTONE FAX 949 786-4791
IRVINE CA 92614
5 595, 105. 00 2 HAZARD CONSTRUCTI ON COVPANY 858 587-3600
00750542
P O BOX 229000 FAX 858 453-6034

SAN DI EGO CA 92192-9000



11- 241924
11- SD- 78- 20
12/ 08/ 05

375, 700. 00

5 BEADOR CONSTRUCTI ON COVPANY
OTHER REASON NT AWDI NC
26320 LESTER Cl RCLE
CORONA CA 92883

Bl D245
PACE 2
01/ 04/ 06

951 674-7352
00720483
FAX 951 674-7495



Bl D245

11- 241924
11- SD- 78- 20 PAGE 3
12/ 08/ 05 01/ 04/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 HYDROSPROUT | NC ERCSI ON CONTROL
460 A CORPORATE DRI VE
ESCONDI DO CA 92029

M AND M ASPHALT

28425 COLE GRADE ROAD
VALLEY CENTER 92082



11- 241924 Bl D245
11- SD- 78- 20 PAGE 4
12/ 08/ 05 01/ 04/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

HYDROSPROUT
ESCONDI DO CA

SM TH AND SON
FALLBROOK CA

Bl DDER | D NAME AND ADDRESS

I TEMS 4 AND 22 THRU 25 ( PARTI AL)

| TEM 9 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

HYDROSPROUT
ESCONDI DO CA

PAYCO SPECI ALTI ES | NC
CHULA VI STA CA

STATEW DE SAFETY AND SI GNS
POMAY CA

TRI UMPH GEO SYNTHETI CS
FULLERTON CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

ERCSI ON CONTRCL

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS AND BARRI CADES

TEMPORARY FENCE AND FI BER ROLLS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APCO
P O BOX 790
GOSHEN CA 93227

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE



11- 241924
11- SD- 78- 20
12/ 08/ 05

Bl DDER | D

LI

NAME AND ADDRESS

ST

OF

Bl D245
PAGE 5

01/ 04/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Bl DDER | D

ARTS TRENCH PLATE AND K RAI L SERVI CE
P O BOX 600661
SAN DI EGO CA 92160

Bl GHORN GRADI NG AND ENG NEEERI NG | NC
33175 H GHWAY 79 SUITE A 431
TEMECULA CA 92592

HYDRO PLANT | NC
336 S PACI FI C STREET
SAN MARCOS CA 92078- 3829

ORTlI Z ASPHALT PAVI NG COVPANY

264 S LELAND NORTON WAY A 170
SAN BERNARDI NO CA 92408

NAME AND ADDRESS

K RAIL AND CRASH CUSHI ON

ROADWAY EXCAVATI ON AND GRADI NG

HYDROSEEDI NG

ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

ATLAS ENVI RONMENTAL SERVI CES | NC
SPRI NG VALLEY CA

HYDROSPROUT | NC
ESCONDI DO CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

STATEW DE SAFETY AND SI GNS | NC
PONAY CA

| TEM 30

| TEM 17 ( PARTI AL)

I TEM5 4 AND 22 THRU 25

| TEMS 32 THRU 34 ( PARTI AL)

I TEM5 9 AND 16 THRU 18



11- 241924 Bl D245

11- SD- 78- 20 PAGE 6

12/ 08/ 05 01/ 04/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 GROUND SERVI CE TECHNOLOGY ITEMS 1, 4 THRU 7 AND 22 THRU 25
ESCONDI DO CA
PAYCO SPECI ALTI ES | TEM 33

CHULA VI STA CA

STATEW DE SAFETY AND SI GNS ITEMS 9 THRU 12, 14 THRU 16, 18 AND 32 (PARTIAL)
NI POMO CA



11- 241924 Bl D245

11- SD- 78- 20 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
12/ 08/ 05 01/ 04/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 130 20. 10 2,613.00
2 (S) 074017 PREPARE WATER POLLUTI ON CONTRCL S LUWVP SUM 3, 350. 00 3, 350. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL S LUWVP SUM 6, 700. 00 6, 700. 00
4 (S) 074023 TEMPORARY EROSI ON CONTROL MR 2,200 .78 1, 716. 00
5 074028 TEMPORARY FI BER ROLL 590 9. 38 5,534. 20
6 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 2,974.80 11, 899. 20
7 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 5 268. 00 1, 340. 00
8 074041 STREET SWEEPI NG LS LUMP SUM 10, 452. 00 10, 452. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 5, 668. 20 5, 668. 20
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 29, 346. 00 29, 346. 00
11 (S) 120120 TYPE 111 BARRI CADE EA 6 100. 50 603. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 6, 030. 00 12, 060. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 250 98. 53 24,632.50
14 037730 TRAFFI C PLASTI C DRUM EA 63 46. 90 2,954.70
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 241. 20 6, 753. 60
16 150742 REMOVE ROADSI DE SI GN EA 2 335. 00 670. 00
17 152255 RESET MAI LBOX EA 3 268. 00 804. 00
18 152320 RESET ROADSI DE SI GN EA 4 335. 00 1, 340. 00
19 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 49 124. 43 6, 097. 07
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 24,857.00 24,857. 00
21 190101 ROADWAY EXCAVATI ON VB 1,370 56. 52 77,432. 40
22 (S) 203024 COVPOST ( ERCSI ON CONTROL) VB 0.4 1,120.71 448. 28
23 (S) 037731 BONDED FI BER MATRI X ( EROSI ON CONTRCL) KG 1,030 2.51 2,585. 30
24 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 5 169. 94 849.70
25 (S) 203056 COMMVERCI AL FERTI LI ZER ( EROCSI ON CONTRQL) KG 6 54. 97 329. 82
26 (S) 208909 EXTEND 200 MM CONDUI T M 3 670. 00 2,010. 00
27 260201 CLASS 2 AGCGREGATE BASE VB 400 100. 50 40, 200. 00
28 374002 ASPHALTI C EMULSI ON (FOG SEAL COAT) TONN 0.5 536. 00 268. 00
29 390102 ASPHALT CONCRETE (TYPE A) TONN 550 160. 80 88, 440. 00
30 394001 PLACE ASPHALT CONCRETE DI KE M 810 29. 48 23,878. 80
31 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 0.8 670. 00 536. 00
32 820107 DELI NEATOR ( CLASS 1) EA 12 60. 30 723. 60
33 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 3 201.00 603. 00
34 999990 MOBI LI ZATI ON LS LUMP SUM 92,170. 00 92,170. 00
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11- 241924

11- SD- 78- 20

12/ 08/ 05

547, 250. 00

SUMMARY

OF

REMA

100160.
1080.
2811.

340.
270.
5400.
52000.
1500.
78650.
5038.
2212.
1056.
990.
54000.

555, 301. 82

FOURTH
Bl D AMOUNT

6. 00 780.
1, 500. 00 1500.
10, 000. 00 10000.
2.00 4400.
10. 00 5900.
5, 000. 00 20000.
400. 00 2000.
12, 000. 00 12000.
4, 500. 00 4500.
55, 000. 00 55000.
150. 00 900.
10, 000. 00 20000.
60. 00 15000.
100. 00 6300.
300. 00 8400.
100. 00 200.
500. 00 1500.
200. 00 800.
25. 00 1225.
60, 000. 00 60000.
70. 00 95900.
500. 00 200.
3.00 3090.
200. 00 1000.
10. 00 60.
1, 000. 00 3000.
100. 00 40000
1, 000. 00 500
200. 00 110000
10. 00 8100
1, 000. 00 800
50. 00 600
500. 00 1500
95, 000. 00 95000
590, 155. 00

Bl D245
PAGE 8
01/ 04/ 06
FI FTH
Bl D AMOUNT
12. 00 1560
3, 750. 00 3750
15, 000. 00 15000
.70 1540
10. 00 5900
9, 000. 00 36000
500. 00 2500
11, 500. 00 11500
4, 000. 00 4000
158, 000. 00 158000
100. 00 600
2,400. 00 4800
62. 00 15500
150. 00 9450
270. 00 7560
300. 00 600
300. 00 900
55. 00 220
17.00 833
10, 000. 00 10000.
89. 00 121930.
1, 000. 00 400
2.30 2369.
155. 00 775.
50. 00 300.
935. 00 2805
115. 00 46000
1, 320. 00 660.
113. 00 62150.
6. 80 5508.
1, 500. 00 1200.
100. 00 1200.
365. 00 1095.
58, 500. 00 58500
595, 105. 00
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11- 241924
11- SD- 78- 20
12/ 08/ 05

375, 700. 00

SUMMARY

OF

REMA/
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DDERS

Bl D245
PACE 9
01/ 04/ 06



